

ADDENDUM #4 – March 26, 2020

Re: Request for Qualifications
School of Concrete and Construction Management
Middle Tennessee State University
SBC Project No. 366/009-07-2019

From: Middle Tennessee State University
1301 E. Main St., Box 44
Murfreesboro, TN 37132

To: All Prospective Proposers

This Addendum forms a part of the RFQ documents and modifies the original RFQ Documents issued February 5, 2019.

This Addendum consists of 2 page.

General Information & Review of Submittal Requirements:

2.1 Schedule of Events: See attached updated schedule “Notice of Intent to Propose Deadline” Updated Date and Instruction.

Based on OSA Policy-Delivery Methods (Effective 6/14/2018) Electronic Bids will not be considered.

END OF ADDENDUM #4

Addendum #4 dated March 26, 2020 is posted on:
<https://www.mtsu.edu/campusplanning/RFPO.php>

2.0 PROJECT SPECIFIC DOCUMENTS

2.1 SCHEDULE OF EVENTS

The following table provides the Owner’s proposed Schedule of Events. The Owner reserves the right, at its sole discretion, to change this schedule. The Owner will communicate a change to the Schedule of Events to entities from whom the Owner has received a Notice of Intent to Propose.

EVENT	DATE	TIME at LOCATION
1. Owner Issues RFP	February 5, 2020	
2. Pre-Proposal Conference Location: Holmes Building 111 Call In Number: (866) 320-7822 Conf. Code: 5097662246	February 12, 2020	2:00 pm
3. Notice of Intent to Propose Deadline	February 19, 2020	
4. Comments Deadline	March 6, 2020	
5. Owner Responds to Comments	March 13, 2020	
6. Proposal Deadline Proposals must be submitted to the Owner no later than the date and time shown, at the following location: Middle Tennessee State University-Campus Planning Attn: Jamie Brewer Holmes Building 836 Champion Way Murfreesboro, TN 37132	April 6, 2020	2:00 pm
7. Owner Issues the Intent to Award Notice and Procurement File is Opened for Public Inspection (No less than ten days prior to State Building Commission approval.)	April 21, 2020	
8. Proposed State Building Commission Approval	May 14, 2020	
9. Proposed Contract Start Date	May 21, 2020	

END